35

सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA439228850003530
Certificate Issued Date	:	13-Jun-2022 03:01 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ JALAHALLI/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0811949701809502U
Purchased by	:	LAKSHMINARAYANA M
Description of Document	:	Article 12 Bond
Description	:	TENDER AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EE DASARAHALLI ZONE BBMP
Second Party	:	LAKSHMINARAYANA M
Stamp Duty Paid By	:	LAKSHMINARAYANA M
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

Bharat Electronics Ambedkar Multipurpose Co-Operative Society Ltd.,

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ /2022-23, Dtd :

1. This Agreement, entered this day ... of.....2022 Between Executive Engineer, Dasarahalli Division, BBMP, herein after Sri. LAKSHMINARAYANA M, #354, SHREE ANJANADRI, 5th CROSS, K H ROAD SHARADAMBA NAGAR, JALAHALLI, BANGALORE. (Here in called Contractor) of other part.

Statutory Alert:

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: De-silting and Re-setting of drain and Re asphalting to 3rd main 4th main 7th main road of MEI Layout in ward no 14 Bagalagunte.

Est Cost: 50.00 Lakhs Indent No: BBMP/2021-22/OW/WORK_INDENT50543

Job Code: 014-18-000068 PCode- 3316

Administrative Approval: EE/DD/AS/84 /2021-22, Dt: 13.01.2022

Technical Sanction: CE/DZ/TS/89/2021-22, Dt: 14.01.2022.

Tender Notification No& Date: BBMP/EE/DD/TEN/ 24/2021-22 Date: 03.02.2022

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 49,16,907.12 (Rupees Forty Nine Lakh Sixteen Thousand Nine Hundred Seven and Twelve Paise Only) Which is (+) 14.86% above the SR of 2018-19, Which works out Common SR Rate 2021-22 Dt: 18.03.2022 (-) 4.17% below rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD / BG (5% of tender approved cost)	2,50,000/-	4260229	09.06.2022	Bank of Baroda, Jalahalli Branch, Bangalore
Difference Amount	2,15,000/-	4260230	09.06.2022	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. Defects and Liability shall be 1 Year in case of Civil Works and 3 Years for Asphalt Works.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

WITNESSES:

1.